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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 47

Comm #: 54639-9999-57-A
BRRTS #: 03-63-000368
Site Name: La Farge Coop Oil Co

Site Address: Main St, La Farge, 54639
Site Manager: Mae Willkom

Address: 1300 W Clairemont Ave

City, State Zip: Eau Claire, WI 54702-4001
Phone: 715-839-3748

e-mail: mae.willkom@wisconsin.gov
Bid Manager: Brian F. Taylor

Address: P.O. Box 8044

City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 266-0593

e-mail: Brian.Taylor@Wisconsin.Gov

Bid-Start Date: | January 22, 2007

February 05, 2007

Questions must be received by (See Section 2 (B)): 4:00 PM

Responses will be posted by (See Section 2 (B)): | February 23, 2007

March 09, 2007

Bid-End Date and Time: 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Quality Quick Print-Eau Claire, 1213 Menomonie St, Eau Claire, Wl 54703
Phone: (715) 836-0049 Fax: (715) 836-7704



SECTION 2 - Site-Specific Bid Requirements

General Comments

Site was used as a gas station since approximately 1938. Three gasoline USTs
and one diesel UST were removed in 1990 from two tank basins, and
contamination confirmed in both areas.

Geology/Hydrogeology

Soils range from gravel to a clay, silt, sand mixture to all clay. Bedrock was
encountered at 17 feet. Depth to groundwater is 4 to 6.5 feet, and groundwater
flow is to the southwest.

Previous Investigation/Remediation

Approximately one foot of free product was initially present in one well (MW-3), and
a product recovery system was installed, removing approximately 45 gallons of
product. Extent of downgradient soil and groundwater contamination was
determined using a test pit, temporary well, and soil gas survey. In early 1992, a
limited excavation was conducted and a remedial system installed, consisting of a
combination groundwater recovery well (sump) and horizontal SVE system
installed in a gravel-filled trench. The system had limited operation due to
numerous mechanical malfunctions and appearance of free product in the recovery
sump. The three original monitoring wells were eventually lost or destroyed, and
two replacement wells, together with two additional wells, were installed in 2001.

In June, 2005, a second excavation removed 1,064.54 tons of soil in areas south
and west of the building. Two monitoring wells in the area of excavation (MW-3R
and MW-4) were abandoned, together with vapor monitoring probes and vertical
risers associated with the vapor removal and groundwater extraction system, and
the remediation building and equipment were removed by the responsible party.
The gravel-filled trench and sump (RW-1) were retained for monitoring.
Subsequent sampling in RW-1 and two remaining monitoring wells shows
continued high concentrations of benzene and MTBE in the sump.

To reduce copy costs, WDNR has provided to the listed copy center only a portion
of the most recent information materials. Additional and useful site information is
contained in the case file at the regional office. Contact Mae Willkom to set up a
time to be reserved for a file review.

Minimum Remedial Requirements

Remedial activities at this site will include installation of direct push borings for
groundwater grab sampling, continued groundwater monitoring in site wells, and
report preparation.

Any waste generated as a result of this phase of work shall be disposed of
appropriately. Waste disposal costs for each activity must be included in the cost
for each activity.

Advance two direct-push borings along the south property line and downgradient
of RW-1 for the purpose of collecting groundwater grab samples. Depth to
groundwater at RW-1 is approximately 4 to 5 feet below ground surface. Collect
and analyze groundwater grab samples for PVOCs and PAHs. No later than 30
days after receipt of the laboratory analytical reports for the direct-push
groundwater grab sampling, submit a brief letter report to both the WDNR and
Commerce, detailing groundwater sampling results.



Conduct two quarterly rounds of groundwater monitoring of all on-site wells and
off-site well MW-5, and analyze for PVOCs and PAHSs. If free product is observed,
the product thickness should be measured and recorded, and the product
collected, stored and disposed of appropriately. On page two of this bid provide
contingency costs for an additional two quarterly rounds of groundwater monitoring
and free product abatement, if site conditions warrant.

No later than 30 days after receipt of the laboratory analytical reports for the
second round of groundwater monitoring, submit a brief letter report to both the
WDNR and Commerce, detailing all site activities to date and groundwater
sampling results, including but not limited to updated maps, summary groundwater
result tables, narratives and other information not previously submitted.

Closure Considerations

The Co-op building represents a structural impediment, making complete
investigation and/or remediation of the soil contamination impracticable. An
asphalt cap has been installed by the responsible party as an engineered
performance standard along the excavated portion of the site, as well as on the
west side of the property, where previous soil sampling showed exceedances of
direct-contact RCLs for PAHs. The former car wash area to the east of the
building also forms a barrier that must be maintained to prevent direct contact
and/or infiltration. A deed restriction will be required at closure for maintenance of
the asphalt cap, concrete cap and building foundation, and for additional
investigation and/or remediation of soil contamination, in the event the building
and/or concrete cap are removed.

While this bid is not a bid to closure, there is a possibility of attaining closure
during the work scope conducted under this bid. Contaminant and free product
abatement trends should be reviewed during each reporting event. If closure is
appropriate, a recommendation for closure should be provided in the report.

If WDNR agrees with this recommendation, a separate closure request (consistent
with the requirements of ch. NR 726, Wis. Adm. Code) should be submitted.
Consequently, bidders should include all closure-related costs (including final well
abandonment costs) in their bid total. On page two of the bid response, provide a
separate line item that provides the amount of the total bid cost that is associated
with the closure-related costs.



SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.



SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:



10.

The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

Bids cannot be faxed directly to the program. Documents received by fax will not
be considered.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

The consulting firm’s name must be included and all pages of the Bid Response.

All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1.

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:



a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: La Farge Coop Oil Co
COMMERCE #: 54639-9999-57
BRRTS #: 03-63-000368
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: La Farge Coop Oil Co
COMMERCE #: 54639-9999-57
BRRTS #: 03-63-000368

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

2 quarterly rounds of groundwater
1 | monitoring and free product abatement $
(if applicable)

2 | Geoprobe investigation $

3 | Reporting $
Closure (Report, Well and system

4 | abandonment; GIS; Cap Maintenance $
Plan)

5 PECFA Claim Preparation $

6 | Total Bid Amount $

7 | Contingency Cost

2 additional quarterly rounds of
8 | groundwater monitoring and free product
removal (if applicable) $




